Orbit Digital

Fictional supplier proposal | RFP-2026-PORTAL

SYNTHETIC CLASSROOM DATA - All organizations, projects, contacts and claims in this proposal are invented.

1. Executive summary and requirement

The buyer seeks a cloud supplier-onboarding and procurement portal for 500 staff. The common scope is approval workflows, ERP connectivity, SSO, reporting, data migration and administrator training. Each bidder must describe capacity, delivery, total costs and operational support.

Orbit Digital proposes delivery in 14 weeks at a fixed implementation price of INR 17,00,000. The following sections state our offered scope and limitations.

2. Proposed solution

The portal architecture is described at a high level. ERP integration will be finalized during discovery; API contracts, retry behavior and performance targets are not provided.

The base scope covers supplier registration, approval routing, purchase-request tracking and a reporting dashboard. Buyer staff supply clean master data and approve requirements. New third-party licensing is excluded unless explicitly priced.

3. Delivery, team and milestones

Delivery takes 14 weeks with discovery, build and user acceptance phases. A senior project manager, two engineers and a part-time tester are assigned. Dependencies are tracked monthly, but detailed acceptance gates are absent.

The buyer must provide an ERP sandbox, an identity-provider test account and a product owner. Scope changes require a written estimate and approval. Acceptance requires successful user journeys and resolution of critical defects.

4. Commercial proposal

Item	Offer
Implementation (fixed)	INR 17,00,000
Delivery schedule	14 weeks
First-year support	Included in fixed price
Tax	GST excluded
Cloud hosting	Buyer account; usage billed separately
Payment milestones	30% kickoff / 40% build / 30% acceptance

Assumptions: one ERP instance, English interface and one data migration are included. Travel, custom mobile apps and ongoing cloud consumption are excluded. Renewal pricing after year one is subject to a new quote; this is a total-cost uncertainty.

5. Security, compliance and risk

Role-based access, TLS encryption, daily backups and audit trails are proposed. A security lead reviews releases; retention periods and recovery-time commitments remain to be agreed.

All claims are illustrative. The buyer should validate security evidence before any real procurement. Key shared risks include delayed sandbox access, poor source data and unapproved scope changes. The supplier will record issues and escalate unresolved dependencies to the buyer sponsor.

6. Support, experience and references

The team reports eight fictional comparable deployments over six years. Three fictional client references and a named service manager are provided. A 2-hour critical response and quarterly service reviews are included.

Fictional reference directory: Cedar Training Cooperative, Mira Shah, reference@cedar.example; Blue Lake Services, Arun Das, reference@bluelake.example. These are invented classroom contacts and must not be contacted. Reference availability and comparability should be assessed from the stated project history.

7. Scope boundaries and confirmation

This document is a teaching artifact and is not a contractual offer. Unsupported items should receive conservative evaluation. The evaluation must use only this proposal and the active rubric; no external reputation or unstated capabilities should be assumed.